

CERTIFIED BID TABULATION

Town of Whitestown, IN
I-65 - Whitestown Parkway Interchange Modifications
GRW Project No. 4400
Bid Date: Tuesday, February 9, 2016 @ 1:30 p.m. local time

SUBMITTAL ITEMS				Engineer's Estimate		Calumet Civil Contractors, Inc. Whitestown, IN		Rieth-Riley Construction Co., Inc. Indianapolis, IN		Milestone Contractors, L.P. Indianapolis, IN	
On Issuing Office's Planholder's List				---		Yes		Yes		Yes	
Completed and Signed Bid Form				---		Yes		Yes		Yes	
Acknowledgement of Addenda (Nos. 1, 2, 3 & 4)				---		Yes		Yes		Yes	
Indiana State Form 96 & Financial Statements				---		Yes		Yes		Yes	
Bid Bond (5% of Total Bid)				---		Yes		Yes		Yes	
Proposed Subcontractors				---		Yes		Yes		Yes	
Questionnaire				---		Yes		Yes		Yes	
E-Verify Program Requirements				---		Yes		Yes		Yes	
BIDS ITEMS				Engineer's Estimate		Calumet Civil Contractors, Inc.		Rieth-Riley Construction Co., Inc.		Milestone Contractors, L.P.	
Item No.	Base Bid No. 1	Units	Approx. Qty.	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
202-01845	CONDUIT, REMOVE	LFT	5	\$45.00	\$225.00	\$2.00	\$10.00	\$85.00	\$425.00	\$43.10	\$215.50
202-02240	PAVEMENT REMOVAL	SYS	959	\$15.00	\$14,385.00	\$15.00	\$14,385.00	\$10.25	\$9,829.75	\$20.00	\$19,180.00
202-02278	CURB, CONCRETE, REMOVE	LFT	843	\$7.00	\$5,901.00	\$9.00	\$7,587.00	\$5.27	\$4,442.61	\$7.00	\$5,901.00
202-02279	CURB AND GUTTER, REMOVE	LFT	61	\$7.00	\$427.00	\$13.00	\$793.00	\$8.70	\$530.70	\$7.00	\$427.00
202-74045	SIGN AND SUPPORTS, CHAN POSTS, REMOVE	EACH	17	\$100.00	\$1,700.00	\$25.00	\$425.00	\$85.00	\$1,445.00	\$61.10	\$1,038.70
202-74080	OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE	EACH	1	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$4,500.00	\$4,500.00	\$2,003.00	\$2,003.00
202-91385	INLET, REMOVE	EACH	2	\$400.00	\$800.00	\$275.00	\$550.00	\$641.41	\$1,282.82	\$500.00	\$1,000.00
202-93047	MANHOLE, REMOVE	EACH	1	\$850.00	\$850.00	\$375.00	\$375.00	\$648.23	\$648.23	\$1,000.00	\$1,000.00
202-93741	GUARDRAIL END TREATMENT, REMOVE	EACH	2	\$400.00	\$800.00	\$300.00	\$600.00	\$300.00	\$600.00	\$407.00	\$814.00
202-93995	SIGNAL POLE FOUNDATION, REMOVE	EACH	2	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00	\$725.00	\$1,450.00	\$2,000.00	\$4,000.00
202-95579	SERVICE POINT, REMOVE	EACH	1	\$720.00	\$720.00	\$500.00	\$500.00	\$725.00	\$725.00	\$871.00	\$871.00
202-93999	SIGNAL POLE, REMOVE	EACH	2	\$900.00	\$1,800.00	\$400.00	\$800.00	\$725.00	\$1,450.00	\$695.00	\$1,390.00
202-96133	PIPE, REMOVE	LFT	114	\$25.00	\$2,850.00	\$10.00	\$1,140.00	\$50.95	\$5,808.30	\$25.00	\$2,850.00
202-96328	FOUNDATION, STREET LIGHT, REMOVE	EACH	1	\$575.00	\$575.00	\$325.00	\$325.00	\$725.00	\$725.00	\$1,000.00	\$1,000.00
202-99626	FOUNDATION FOR SIGNING, REMOVE	EACH	1	\$600.00	\$600.00	\$475.00	\$475.00	\$725.00	\$725.00	\$1,000.00	\$1,000.00
203-02000	EXCAVATION, COMMON	CYS	3,554	\$20.50	\$72,857.00	\$16.00	\$56,864.00	\$14.91	\$52,990.14	\$23.00	\$81,742.00
203-02070	BORROW	CYS	1,761	\$16.50	\$29,056.50	\$9.00	\$15,849.00	\$20.64	\$36,347.04	\$18.00	\$31,698.00
205-06933	TEMPORARY INLET PROTECTION	EACH	2	\$100.00	\$200.00	\$110.00	\$220.00	\$110.00	\$220.00	\$110.00	\$220.00
205-06937	TEMPORARY SILT FENCE	LFT	2,595	\$2.50	\$6,487.50	\$1.27	\$3,295.65	\$2.48	\$6,435.60	\$2.50	\$6,487.50
205-11583	MANUFACTURED SURFACE PROTECTION PRODUCT TYPE	SYS	4,562	\$1.50	\$6,843.00	\$0.82	\$3,740.84	\$0.82	\$3,740.84	\$0.82	\$3,740.84
207-08262	SUBGRADE TREATMENT, TYPE 1	SYS	1,603	\$16.00	\$25,648.00	\$19.00	\$30,457.00	\$23.86	\$38,247.58	\$20.00	\$32,060.00
207-08263	SUBGRADE IMPROVEMENT, UNDISTRIBUTED	SYS	850	\$16.00	\$13,600.00	\$17.00	\$14,450.00	\$23.86	\$20,281.00	\$25.00	\$21,250.00
211-09265	STRUCTURAL BACKFILL, TYPE 2	CYS	767	\$54.00	\$41,418.00	\$19.00	\$14,573.00	\$25.20	\$19,328.40	\$32.00	\$24,544.00
301-07448	COMPACTED AGGREGATE, NO. 53, BASE	TON	7	\$63.00	\$441.00	\$39.00	\$273.00	\$70.24	\$491.68	\$30.00	\$210.00
302-06464	SUBBASE FOR PCCP	CYS	527	\$90.00	\$47,430.00	\$60.00	\$31,620.00	\$58.63	\$30,898.01	\$62.00	\$32,674.00
303-01180	COMPACTED AGGREGATE, NO. 53	TON	173	\$36.00	\$6,228.00	\$27.00	\$4,671.00	\$28.08	\$4,857.84	\$25.00	\$4,325.00
305-07474	WIDENING WITH PCC BASE, 11 IN	SYS	156	\$135.00	\$21,060.00	\$55.00	\$8,580.00	\$78.34	\$12,221.04	\$75.00	\$11,700.00
501-06322	QC/QAPCC, 11 IN	SYS	2,108	\$60.00	\$126,480.00	\$55.00	\$115,940.00	\$67.51	\$142,311.08	\$75.00	\$158,100.00
503-03489	RETROFITTED TIE BARS	EACH	1,076	\$10.00	\$10,760.00	\$9.00	\$9,684.00	\$10.81	\$11,631.56	\$15.00	\$16,140.00
503-05240	D1 CONTRACTION JOINT	LFT	1,359	\$11.00	\$14,949.00	\$9.50	\$12,910.50	\$13.54	\$18,400.86	\$15.00	\$20,385.00
601-02103	GUARDRAIL, WBEAM, SHOP CURVED, 6 FT 3 IN SPACING	LFT	313	\$26.00	\$8,138.00	\$21.00	\$6,573.00	\$21.00	\$6,573.00	\$22.00	\$6,886.00
601-02241	GUARDRAIL, REMOVE	LFT	1,431	\$3.50	\$5,008.50	\$3.00	\$4,293.00	\$3.00	\$4,293.00	\$5.00	\$7,155.00
601-94689	GUARDRAIL END TREATMENT, OS	EACH	2	\$2,510.00	\$5,020.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00	\$2,305.00	\$4,610.00
601-99105	GUARDRAIL, WBEAM, 6 FT 3 IN SPACING	LFT	1,600	\$16.75	\$26,800.00	\$16.85	\$26,960.00	\$16.85	\$26,960.00	\$17.00	\$27,200.00
605-06090	CURB, INTEGRAL, CONCRETE	LFT	1,250	\$28.50	\$35,625.00	\$14.00	\$17,500.00	\$22.50	\$28,125.00	\$18.00	\$22,500.00
605-06140	CURB AND GUTTER, CONCRETE	LFT	685	\$25.00	\$17,125.00	\$14.00	\$9,590.00	\$35.16	\$24,084.60	\$20.00	\$13,700.00
605-06215	CENTER CURB, D, CONCRETE	LFT	159	\$69.75	\$11,090.25	\$18.00	\$2,862.00	\$91.04	\$14,475.36	\$75.00	\$11,925.00
605-06255	CENTER CURB, D, CONCRETE	SYS	69	\$135.00	\$9,315.00	\$66.00	\$4,554.00	\$190.00	\$13,110.00	\$110.00	\$7,590.00
605-09131	CURB AND GUTTER TURNOUT CONCRETE	LFT	14	\$120.00	\$1,680.00	\$26.00	\$364.00	\$283.76	\$3,972.64	\$75.00	\$1,050.00
610-09108	PCCP FOR APPROACHES, 9 IN	SYS	412	\$60.00	\$24,720.00	\$50.00	\$20,600.00	\$71.76	\$29,566.36	\$68.00	\$28,016.00
616-02320	GEOTEXTILES	SYS	71	\$4.50	\$319.50	\$5.00	\$355.00	\$8.55	\$607.05	\$2.00	\$142.00
616-06405	RIPRAP, REVETMENT	TON	32	\$62.00	\$1,984.00	\$55.00	\$1,760.00	\$90.95	\$2,910.40	\$65.00	\$2,080.00
621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	EACH	2	\$535.00	\$1,070.00	\$400.00	\$800.00	\$400.00	\$800.00	\$400.00	\$800.00
621-06545	FERTILIZER	TON	1	\$730.00	\$730.00	\$510.00	\$510.00	\$510.00	\$510.00	\$510.00	\$510.00
621-06554	SEED MIXTURE, U	LBS	161	\$13.50	\$2,173.50	\$4.53	\$729.33	\$4.53	\$729.33	\$4.53	\$729.33
621-06557	SEED MIXTURE, T	LBS	71	\$2.40	\$170.40	\$1.55	\$110.05	\$1.55	\$110.05	\$1.55	\$110.05
621-06565	MULCHING MATERIAL	TON	2	\$350.00	\$700.00	\$430.00	\$860.00	\$430.00	\$860.00	\$430.00	\$860.00
628-09402	FIELD OFFICE, B	MOS	9	\$2,200.00	\$19,800.00	\$1,200.00	\$10,800.00	\$2,552.76	\$22,974.84	\$3,500.00	\$31,500.00
715-05048	PIPE, TYPE 4 CIRCULAR 6 IN	LFT	1,589	\$7.00	\$11,123.00	\$9.50	\$15,095.50	\$9.50	\$15,095.50	\$9.50	\$15,095.50
715-05053	PIPE, UNDERDRAIN, OUTLET 6 IN, UNDISTRIBUTED	LFT	91	\$17.00	\$1,547.00	\$15.00	\$1,365.00	\$15.00	\$1,365.00	\$15.00	\$1,365.00
715-05053-1	PIPE, UNDERDRAIN, OUTLET 6 IN, UNDISTRIBUTED	LFT	110	\$17.00	\$1,870.00	\$5.00	\$550.00	\$5.00	\$550.00	\$5.00	\$550.00
715-05149	PIPE, TYPE 2 CIRCULAR 12 IN	LFT	24	\$55.00	\$1,320.00	\$40.00	\$960.00	\$65.96	\$1,583.04	\$55.00	\$1,320.00
715-05032	PIPE, TYPE 2 CIRCULAR 15 IN	LFT	92	\$68.75	\$6,325.00	\$41.00	\$3,772.00	\$57.51	\$5,290.92	\$60.00	\$5,520.00
715-05152	PIPE, TYPE 2 CIRCULAR 18 IN	LFT	8	\$75.00	\$600.00	\$43.00	\$344.00	\$142.29	\$1,138.32	\$65.00	\$520.00
715-05156	PIPE, TYPE 2 CIRCULAR 30 IN	LFT	122	\$91.00	\$11,102.00	\$74.00	\$9,028.00	\$110.88	\$13,527.36	\$75.00	\$9,150.00
715-46000	PIPE END SECTION, DIA 12"	EACH	1	\$775.00	\$775.00	\$1,000.00	\$1,000.00	\$914.97	\$914.97	\$500.00	\$500.00
715-46005	PIPE END SECTION, DIA 15"	EACH	3	\$800.00	\$2,400.00	\$1,200.00	\$3,600.00	\$963.54	\$2,890.62	\$550.00	\$1,650.00
718-06531	OUTLET PROTECTOR, 3	EACH	6	\$950.00	\$5,700.00	\$950.00	\$5,700.00	\$950.00	\$5,700.00	\$950.00	\$5,700.00
718-06531-1	OUTLET PROTECTOR, 3, UNDISTRIBUTED	EACH	8	\$975.00	\$7,800.00	\$150.00	\$1,200.00	\$150.00	\$1,200.00	\$150.00	\$1,200.00
718-06532	VIDEO INSPECTION FOR UNDERDRAINS	LFT	3,000	\$1.75	\$5,250.00	\$1.00	\$3,000.00	\$2.00	\$6,000.00	\$2.00	\$6,000.00
718-52610	AGGREGATE FOR UNDERDRAINS	CYS	58	\$70.00	\$4,060.00	\$100.00	\$5,800.00	\$100.00	\$5,800.00	\$100.00	\$5,800.00
718-99153	GEOTEXTILES FOR UNDERDRAIN	SYS	72	\$11.00	\$792.00	\$19.00	\$1,368.00	\$19.00	\$1,368.00	\$19.00	\$1,368.00
720-95422	MANHOLE, J4	EACH	1	\$5,100.00	\$5,100.00	\$4,900.00	\$4,900.00	\$5,379.98	\$5,379.98	\$4,500.00	\$4,500.00
720-98174	INLET, B15	EACH	5	\$3,100.00	\$15,500.00	\$2,500.00	\$12,500.00	\$2,937.49	\$14,687.45	\$2,500.00	\$12,500.00
801-01504	TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW	EACH	6	\$51.75	\$310.50	\$45.00	\$270.00	\$45.00	\$270.00	\$45.00	\$270.00
801-03290	CONSTRUCTION SIGN, C	EACH	4	\$130.00	\$520.00	\$150.00	\$600.00	\$150.00	\$600.00	\$150.00	\$600.00
801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	LFT	3,940	\$1.00	\$3,940.00	\$0.95	\$3,743.00	\$0.95	\$3,743.00	\$0.95	\$3,743.00
801-06640	CONSTRUCTION SIGN, A	EACH	14	\$135.00	\$1,890.00	\$145.00	\$2,030.00	\$145.00	\$2,030.00	\$145.00	\$2,030.00
801-07118	BARRICADE, IIIA	LFT	20	\$9.00	\$180.00	\$9.00	\$180.00	\$9.00	\$180.00	\$9.00	\$180.00
801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	LFT	426	\$42.00	\$17,892.00	\$29.93	\$12,750.18	\$36.53	\$15,561.78	\$65.00	\$27,690.00
801-09087	TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN	LFT	16	\$3.10	\$49.60	\$2.85	\$45.60	\$2.85	\$45.60	\$2.85	\$45.60
801-94295	SIGNAL HEAD, RELOCATE	EACH	12	\$300.00	\$3,600.00	\$250.00	\$3,000.00	\$350.00	\$4,200.00	\$363.00	\$4,356.00
802-03783	SIGN, PANEL, REMOVE	EACH	2	\$670.00	\$1,340.00	\$250.00	\$500.00	\$375.00	\$750.00	\$539.00	\$1,078.00
802-05701	SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	LFT	301	\$11.00	\$3,311.00	\$12.00	\$3,612.00	\$18.00	\$5,418.00	\$16.30	\$4,906.30
802-07057	SIGN, PANEL, WITH LEGEND	SFT	231	\$25.00	\$5,775.00	\$30.00	\$6,930.0				

CERTIFIED BID TABULATION

BIDS ITEMS				Engineer's Estimate		Calumet Civil Contractors, Inc.		Rieth-Riley Construction Co., Inc.		Milestone Contractors, L.P.	
BIDS ITEMS				3		Calumet Civil Contractors, Inc.		Rieth-Riley Construction Co., Inc.		Milestone Contractors, L.P.	
Item No.	Additive Alternate Bid No. 1	Units	Approx. Qty.	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
202-02279	CURB AND GUTTER, REMOVE	LFT	81	\$6.00	\$486.00	\$13.00	\$1,053.00	\$8.70	\$704.70	\$7.00	\$567.00
202-06542	RELOCATE, EMERGENCY VEHICLE PREEMPTION DETECTOR	EACH	2	\$750.00	\$1,500.00	\$500.00	\$1,000.00	\$2,000.00	\$4,000.00	\$409.00	\$818.00
202-52710	SIDEWALK, CONCRETE, REMOVE	SYS	26	\$45.00	\$1,170.00	\$100.00	\$2,600.00	\$20.81	\$541.06	\$35.00	\$910.00
202-93995	SIGNAL POLE FOUNDATION, REMOVE	EACH	1	\$1,000.00	\$1,000.00	\$600.00	\$600.00	\$725.00	\$725.00	\$1,000.00	\$1,000.00
202-96133	PIPE, REMOVE	LFT	29	\$25.00	\$725.00	\$10.00	\$290.00	\$50.95	\$1,477.55	\$25.00	\$725.00
203-02000	EXCAVATION, COMMON	CYS	2,086	\$20.50	\$42,763.00	\$16.00	\$33,376.00	\$14.91	\$31,102.26	\$23.00	\$47,978.00
203-02070	BORROW	CYS	157	\$16.50	\$2,590.50	\$9.00	\$1,413.00	\$20.64	\$3,240.48	\$18.00	\$2,826.00
205-11583	MANUFACTURED SURFACE PROTECTION PRODUCT TYPE	SYS	5	\$1.50	\$7.50	\$0.82	\$4.10	\$0.82	\$4.10	\$0.82	\$4.10
207-08262	SUBGRADE TREATMENT, TYPE 1	SYS	421	\$16.00	\$6,736.00	\$19.00	\$7,999.00	\$23.86	\$10,045.06	\$20.00	\$8,420.00
211-09265	STRUCTURAL BACKFILL, TYPE 2	CYS	34	\$54.00	\$1,836.00	\$19.00	\$646.00	\$25.20	\$856.80	\$32.00	\$1,088.00
301-07448	COMPACTED AGGREGATE, NO. 53, BASE	TON	3	\$63.00	\$189.00	\$39.00	\$117.00	\$70.24	\$210.72	\$30.00	\$90.00
302-06464	SUBBASE FOR PCCP	CYS	90	\$90.00	\$8,100.00	\$60.00	\$5,400.00	\$58.63	\$5,276.70	\$62.00	\$5,580.00
303-01180	COMPACTED AGGREGATE, NO. 53	TON	54	\$36.00	\$1,944.00	\$27.00	\$1,458.00	\$28.08	\$1,516.32	\$30.00	\$1,620.00
305-07474	WIDENING WITH PCC BASE, 11 IN	SYS	6	\$135.00	\$810.00	\$55.00	\$330.00	\$78.34	\$470.04	\$75.00	\$450.00
306-08041	MILLING, PCCP	SYS	299	\$25.00	\$7,475.00	\$15.00	\$4,485.00	\$31.28	\$9,352.72	\$40.00	\$11,960.00
401-07328	QC/QAHMA, 3, 70, SURFACE, 9.5 mm	TON	25	\$175.00	\$4,375.00	\$120.00	\$3,000.00	\$246.18	\$6,154.50	\$250.00	\$6,250.00
401-07398	QC/QAHMA, 3, 70, INTERMEDIATE, 19.0 mm	TON	28	\$150.00	\$4,200.00	\$106.00	\$2,968.00	\$204.89	\$5,736.92	\$200.00	\$5,600.00
501-06322	QC/QAPCCP, 11 IN	SYS	357	\$60.00	\$21,420.00	\$55.00	\$19,635.00	\$67.51	\$24,101.07	\$75.00	\$26,775.00
503-03489	RETROFITTED TIE BARS	EACH	139	\$10.00	\$1,390.00	\$9.00	\$1,251.00	\$10.81	\$1,502.59	\$15.00	\$2,085.00
503-05240	D1 CONTRACTION JOINT	LFT	220	\$11.00	\$2,420.00	\$9.50	\$2,090.00	\$13.54	\$2,978.80	\$15.00	\$3,300.00
605-06140	CURB AND GUTTER, CONCRETE	LFT	239	\$25.00	\$5,975.00	\$14.00	\$3,346.00	\$35.16	\$8,403.24	\$20.00	\$4,780.00
621-06545	FERTILIZER	TON	1	\$730.00	\$730.00	\$510.00	\$510.00	\$510.00	\$510.00	\$510.00	\$510.00
621-06554	SEED MIXTURE, U	LBS	5	\$13.50	\$67.50	\$4.53	\$22.65	\$4.53	\$22.65	\$4.53	\$22.65
621-06557	SEED MIXTURE, T	LBS	3	\$2.40	\$7.20	\$1.55	\$4.65	\$1.55	\$4.65	\$1.55	\$4.65
621-06565	MULCHING MATERIAL	TON	1	\$350.00	\$350.00	\$430.00	\$430.00	\$430.00	\$430.00	\$430.00	\$430.00
715-05019	PIPE, TYPE 1 CIRCULAR 36 IN	LFT	27	\$175.00	\$4,725.00	\$208.00	\$5,616.00	\$270.68	\$7,308.36	\$120.00	\$3,240.00
715-05048	PIPE, TYPE 4 CIRCULAR 6 IN	LFT	173	\$7.00	\$1,211.00	\$9.50	\$1,643.50	\$9.50	\$1,643.50	\$9.50	\$1,643.50
715-05053	PIPE, UNDERDRAIN, OUTLET 6 IN	LFT	21	\$17.00	\$357.00	\$15.00	\$315.00	\$15.00	\$315.00	\$15.00	\$315.00
715-05053-1	PIPE, UNDERDRAIN, OUTLET 6 IN, UNDISTRIBUTED	LFT	26	\$17.00	\$442.00	\$5.00	\$130.00	\$5.00	\$130.00	\$20.00	\$520.00
715-05152	PIPE, TYPE 2 CIRCULAR 18 IN	LFT	3	\$75.00	\$225.00	\$43.00	\$129.00	\$142.29	\$426.87	\$65.00	\$195.00
718-06531	OUTLET PROTECTOR, 3	EACH	1	\$950.00	\$950.00	\$950.00	\$950.00	\$950.00	\$950.00	\$950.00	\$950.00
718-06531-1	OUTLET PROTECTOR, 3, UNDISTRIBUTED	EACH	2	\$975.00	\$1,950.00	\$150.00	\$300.00	\$150.00	\$300.00	\$150.00	\$300.00
718-52610	AGGREGATE FOR UNDERDRAINS	CYS	7	\$70.00	\$490.00	\$100.00	\$700.00	\$100.00	\$700.00	\$100.00	\$700.00
718-99153	GEOTEXTILES FOR UNDERDRAIN	SYS	8	\$11.00	\$88.00	\$19.00	\$152.00	\$19.00	\$152.00	\$19.00	\$152.00
801-94295	SIGNAL HEAD, RELOCATE	EACH	14	\$300.00	\$4,200.00	\$250.00	\$3,500.00	\$350.00	\$4,900.00	\$363.00	\$5,082.00
802-03126	SIGN, OVERHEAD, RELOCATE	EACH	12	\$300.00	\$3,600.00	\$125.00	\$1,500.00	\$350.00	\$4,200.00	\$150.00	\$1,800.00
802-09838	SIGN, SHEET, WITH LEGEND 0.080"	SFT	8	\$15.50	\$124.00	\$20.00	\$160.00	\$21.00	\$168.00	\$15.00	\$120.00
805-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	EACH	1	\$2,200.00	\$2,200.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$2,555.00	\$2,555.00
805-01815	SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN	EACH	1	\$2,940.00	\$2,940.00	\$2,900.00	\$2,900.00	\$2,000.00	\$2,000.00	\$3,146.00	\$3,146.00
805-04148	STRAIN POLE, RELOCATE	EACH	1	\$1,500.00	\$1,500.00	\$700.00	\$700.00	\$725.00	\$725.00	\$1,500.00	\$1,500.00
805-78215	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, AMBER ARROW, GREEN ARROW	EACH	3	\$700.00	\$2,100.00	\$700.00	\$2,100.00	\$825.00	\$2,475.00	\$800.00	\$2,400.00
805-78415	SPAN, CATENARY, AND TETHER	EACH	2	\$2,500.00	\$5,000.00	\$2,200.00	\$4,400.00	\$3,000.00	\$6,000.00	\$2,700.00	\$5,400.00
805-78420	DISCONNECT HANGER	EACH	2	\$300.00	\$600.00	\$300.00	\$600.00	\$275.00	\$550.00	\$360.00	\$720.00
805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C/14GA	LFT	1,528	\$0.25	\$382.00	\$0.20	\$305.60	\$0.35	\$534.80	\$0.24	\$366.72
805-78480	SIGNAL CABLE, 3C/14GA	LFT	728	\$1.50	\$1,092.00	\$1.25	\$910.00	\$2.10	\$1,528.80	\$1.70	\$1,237.60
805-78485	SIGNAL CABLE, 5C/14GA	LFT	1,161	\$2.50	\$2,902.50	\$1.50	\$1,741.50	\$2.20	\$2,554.20	\$1.90	\$2,205.90
805-78490	SIGNAL CABLE, 7C/14GA	LFT	840	\$2.10	\$1,764.00	\$1.75	\$1,470.00	\$2.35	\$1,974.00	\$2.10	\$1,764.00
805-78510	SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA	LFT	76	\$1.40	\$106.40	\$2.00	\$152.00	\$2.00	\$152.00	\$1.10	\$83.60
805-78785	SIGNAL DETECTOR HOUSING	EACH	1	\$975.00	\$975.00	\$750.00	\$750.00	\$1,150.00	\$1,150.00	\$1,111.00	\$1,111.00
805-78795	SAW CUT FOR ROADWAY LOOP AND SEALANT	LFT	320	\$8.60	\$2,752.00	\$7.00	\$2,240.00	\$10.25	\$3,280.00	\$8.40	\$2,688.00
805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	EACH	2	\$325.00	\$650.00	\$375.00	\$750.00	\$400.00	\$800.00	\$281.00	\$562.00
808-06716	LINE, REMOVE	LFT	949	\$0.50	\$474.50	\$0.45	\$427.05	\$0.45	\$427.05	\$0.45	\$427.05
808-10031	LINE, MULTICOMPONENT, BROKEN, WHITE, 4 IN	LFT	102	\$0.50	\$51.00	\$0.45	\$45.90	\$0.45	\$45.90	\$0.45	\$45.90
808-10033	LINE, MULTICOMPONENT, SOLID, WHITE, 4 IN	LFT	343	\$0.50	\$171.50	\$0.45	\$154.35	\$0.45	\$154.35	\$0.45	\$154.35
808-10034	LINE, MULTICOMPONENT, SOLID, YELLOW, 4 IN	LFT	297	\$0.50	\$148.50	\$0.45	\$133.65	\$0.45	\$133.65	\$0.45	\$133.65
808-10056	TRANSVERSE MARKING, MULTICOMPONENT, CROSSWALK LINE, 6"	LFT	46	\$3.75	\$172.50	\$3.30	\$151.80	\$3.30	\$151.80	\$5.00	\$230.00
808-11481	LINE, MULTICOMPONENT, DOTTED, WHITE, 4 IN.	LFT	127	\$4.25	\$539.75	\$0.98	\$124.46	\$0.98	\$124.46	\$0.98	\$124.46
808-75297	TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, 24 IN	LFT	20	\$7.00	\$140.00	\$9.95	\$199.00	\$9.95	\$199.00	\$20.00	\$400.00
808-75320	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW	EACH	6	\$78.00	\$468.00	\$65.00	\$390.00	\$65.00	\$390.00	\$50.00	\$300.00
808-75325	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (ONLY)	EACH	2	\$90.00	\$180.00	\$89.00	\$178.00	\$89.00	\$178.00	\$50.00	\$100.00
105-06845	CONSTRUCTION ENGINEERING	LS	1	\$4,200.00	\$4,200.00	\$4,952.79	\$4,952.79	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
110-01001	MOBILIZATION AND DEMOBILIZATION	LS	1	\$8,000.00	\$8,000.00	\$8,100.00	\$8,100.00	\$9,623.35	\$9,623.35	\$24,500.00	\$24,500.00
201-52370	CLEARING OF RIGHT OF WAY	LS	1	\$4,000.00	\$4,000.00	\$17,500.00	\$17,500.00	\$5,102.09	\$5,102.09	\$10,033.87	\$10,033.87
TOTAL ADDITIVE ALTERNATE BID NO. 1 - EAST END AMOUNT				\$180,138.35		\$162,000.00		\$184,815.11		\$216,000.00	

TOTAL BASE BID NO. 1 AMOUNT	\$1,004,138.75	\$922,000.00	\$976,156.13	\$1,165,000.00
TOTAL ADDITIVE ALTERNATE BID NO. 1 - EAST END AMOUNT	\$180,138.35	\$162,000.00	\$184,815.11	\$216,000.00
TOTAL BASE BID NO 1 + ADDITIVE ALTERNATE BID NO. 1 - EAST END AMOUNT	\$1,184,277.10	\$1,084,000.00	\$1,160,971.24	\$1,381,000.00

Addition error on
Base Bid Item No. 610-09108

I hereby certify to the best of my knowledge, the Bid Tabulation presented above is a true and correct copy of the Bids received for this project.
Dated this 9th day of February, 2016.

Brian Craig, P.E.
Project Manager, GRW Engineers, Inc.